SOW-01-837-2-09062A-2/1 01 October 2000

STATEMENT
OF
WORK (SOW)

OF THE

TRACTOR, FULL TRACKED
WITH ANGLE BLADE AND WINCH
INSPECT AND REPAIR ONLY AS NECESSARY (IROAN)

AV twlwiwl. A

]
- —

NSN 2410-01-254-1667

EFFECTIVE DATE: 01 October 2000




TABLE OF CONTENTS

Section and Reading

1.0

1.1

1.2

2.0

2.1

2.1.1

22

23

3.0

3.1

32

33

3.3.1

332

333

334

34

34.1

342

3.5

Scope

Background

Item Identification

Applicable Documents

Military Standards

Military Standards-Guidance Only
Other Government Documents and Publications
Industry Documents
Requirements

General Tasks

IROAN Objective and Functions
Specific Tasks

Phase 1 Pre Induction

Phase I IROAN

Phase III Inspection, Testing and Acceptance

Phase IV Packing Handling Storage and Transportation (PHS&T)

Configuration Management
Configuration Status Accounting (CSA)
Configuration Control

Government Furnished Equipment Accountability (GFE)

Page

5-7

7-8

o]

10

10



3.6  Contractor Furnished Material (CFM)
3.7 Quality Assurance Provisions

38 Acceptance

39  Rejection

4.0 Reports

4.1 Initial Induction Checklist

4.2  Final Inspection Checklist

4.3 Configuration Checklist

Appendix A Configuration Checklist

ii

10

10-11

11-12

12

12

12

12

12

A-1



SOW-01-837-2-09062A-2/1 01 October 2000

STATEMENT OF WORK FOR THE
TRACTOR, FULL TRACKED
WITH ANGLE BLADE AND WINCH

1.0 SCOPE. This Statement of Work (SOW) establishes and sets forth tasks and identifies the
work efforts that shall be performed by the Contractor. This document contains the minimum
requirements to assemble, integrate, make fully operational, calibrate, install, test and inspect the
Tractor, Full Tracked with Angle Blade and Winch, NSN 2410-01-254-1667. Weapon System
Code N'W, to a serviceable condition (Condition Code "A"). Condition Code A is defined as
serviceable/issuable without qualification, new, used, repaired or reconditioned material which is
serviceable and issuable to all customers without limitation or restriction. This includes material
with more than six months shelf life remaining. The National Stock Numbers (NSNs) listed here
shall be known as the Tractor, Full Tracked. This SOW along with the Tractor, Full Tracked
Technical Manuals covers the minimum requirements applicable to the restoration of the
TRACTOR, FULL TRACKED.

Additionally, The TRACTOR, FULL TRACKED Technical Manuals sets forth guidelines within
which the TRACTOR, FULL TRACKED shall be refurbished, repaired and restored. The basic

configuration of the TRACTOR, FULL TRACKED is established by the TRACTOR, FULL
TRACKED Technical Manuals that are currently in the Marine Corps inventory. All material

(including repair parts) shall be provided by the Contractor. Installation and testing shall be
performed by the Contractor. All special tools and test equipment required to perform any task
on the TRACTOR, FULL TRACKED are listed in the TRACTOR, FULL TRACKED Technical
Manuals, and shall be provided by the Contractor.

Questions related to this SOW should be addressed to the TRACTOR, FULL TRACKED

Weapon System Manager, Life Cycle Management Center, Code 837-2, MARCORLOGBASES,
Albany Ga. Commecrcial Phone (212) 439-6533 or DS 567-0533.

1.1 BACKGROUND, IROAN is defined as: The maintenance technique which determines the
minimum repairs necessary to restore equipment components or assemblies to prescribed
maintenance serviceability standards by utilizing all available diagnostic equipment and test
procedures in order to minimize disassembly and parts replacement.

1.2 ITEM IDENTIFICATION. The TRACTOR, FULL TRACKED is a diesel engine driven,
full tracked tractor equipped with a hydraulically operated dozer blade and rear mounted winch.

Its main functions are dozing dirt, sand, or rock, and winching loads. The tractor can operate on
various types of terrain.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the

extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto

which is in effect on the date of solicitation. Int the event of conflict between the document
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referenced herein and the contents of this SOW, the contents of this SOW shall be the

superseding requirement.

2.1 MILITARY STANDARDS.

MIL-STD-129

MIL-STD-130

MIL-STD-642

DoD Standard Practice for Military Marking

DoD Standard Practice for Identification Marking of
U.S. Military Property

DoD Standard Practice for Identification Marking of
Combat and Tactical Transport Vehicle

2.1.1 MILITARY STANDARDS-GUIDANCE ONLY.

MIL-STD-973

Configuration Management

2.2 Other Government Documents and Publications. The issues of those documents cited

below shall be used.

ATPD 2241

DoD 4000.25-1-M

NAVICPINST 4491.2A

TM-4750-15/1

SL-4-09062A

MI-09062A-25/1

MI 09062A-25/3

TM 09062A-14/1

TM 09062A-14/1 w/CH 1-2

Vehicles, Wheeled: Preparation For Shipment and Storage
of

MILSTRIP Manual

Requisitioning of Contractor Furnished Materiel From The
Federal Supply System

Painting and Registration Marking for Marine Corps
Combat and Tactical Equipment.

Repair Parts List for Tractor, Full Tracked w/Angle Blade
and Winch

Procedures for Installing Retrofit Kits
Installation of Fan Disconnect Switch Guard

Operator, Organizational and Intermediate Maintenance
Manual

Operator, Organizational and Intermediate Maintenance
Manual
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TM 09062A-14/1 w/CH 03  Operator, Organizational and Intermediate Maintenance

: Manual
T™ 3080-34 Corrosion Prevention and Control
MIL-C-81309E Corrosion Preventive Compounds, Water Displacing.
Ultra-Thin film
SL-3-09085A Tool Kit, Special Purpose for TS Tractor

2.3 INDUSTRY DOCUMENTS.

ANSI/ISO/ASQC Q9002-1994 Quality Systems Model for Quality Assurance in
Production, Installation, and Servicing.

Copies of Military Standards and Specifications are available from the DOD Single Stock Point,
Defense Automation Production Service Philadelphia, Building 4D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, Telephone (215) 697- 2179 or DSN 442-2179, or
http://www.dodssp.daps.mil. Copies of other government publications required by contractors in
connection with specific SOW requirements shall be obtained through the Contracting Officer:
Commander, Attn: Contracting Officer (Code 891), Marine Corps Logistics Base, 814 Radford
Blvd., Albany, GA 31704-1128, commercial telephone number (912) 439-6761 or DSN 567-
6761. Copies of engineering drawings shall be obtained from: Life Cycle Management Center,
Attn (Code 851-3), 814 Radford Blvd Suite 20320, Albany GA 31704-0320, commercial
telephone number (912) 439-6410 or DSN 567-6410.

3.0 REQUIREMENTS.

3.1 GENERAL TASKS. In fulfilling the specified requirements, the Contractor shall render,
yet shall not be limited to the following tasks:

a. Provide materials, labor, facilitics, repair parts and services necessary to troubleshoot,
test, diagnose, engineer, integrate, install, repair and calibrate as required to make fully
operational, the TRACTOR, FULL TRACKED.

b. Conduct final-on-site testing for witness by the Weapon System Manager and/or their
Representatives.

¢. The Contractor shall be responsible for all structural, electrical and mechanical
requirements associated with the repair and restoration of the TRACTOR, FULL TRACKED.

3.2 IROAN OBJECTIVE AND FUNCTIONS. After IROAN, the TRACTOR, [F'ULL
TRACKED shall have as a minimum the following characteristics:

a. Reliable as per system specifications. System specifications for the TRACTOR, FULL
TRACKED can be found throughout the Technical Manual and Modification Instructions listed
below. Specifications are not always expressed in numbers but in some cases, specifications are
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expressed as an inspection. Specifications are listed with each assembly/subassemblies remove,
inspect, and repair procedures in the Technical Manual that addresses the component being
repaired or IROANed.

MI-09062A-25/1
MI 09062A-25/3
TM 09062 A-14/1
b. Maintainable
c. Serviceable (Condition Code "A")

d. Latest Marine Corps Configuration

e. All TRACTOR, FULL TRACKED systems and components shall operate as designed
intended.

3.3 SPECIFIC TASKS. The following tasks describe the different phases for the IROAN of
the TRACTOR, FULL TRACKED.

Phase I Pre-Induction (Initial Inspection)

Phase I IROAN

Phase III Inspection, Testing and Acceptance

Phase IV Packaging, Handling, Storage and Transportation (PHS&T)

3.3.1. Phase I Pre-Induction.

a. The Contractor shall inspect in detail TRACTOR, FULL TRACKED transported to the
Contractor for IROAN under provisions of this SOW using Table 4-3 (Troubleshooting Chart),
contained in TM 09062A-14/1 as the Pre-Induction Checklist, and the Configuration Inspection
Checklist (Appendix A) of this SOW. TM 09062A-14/1 contains cleaning, inspection and repair
procedures for all major assemblies of the TRACTOR, FULL TRACKED. These procedures are
to be used to determine overall condition of those assemblies. The Contractor shall ensure that
the inspection is sufficient to determine the condition of the inspected TRACTOR, FULL
TRACKED and the extent of work and repair parts required. The findings of this inspection shall
be annotated on an Initial Inspection Checklist formulated by the contractor. The Initial
Inspection Checklist shall contain a list of all items inspected and the condition of those items.
The Initial Inspection Checklist shall be maintained and made available upon request by the
Weapon System Manager and/or their Representatives. The TRACTOR, FULL TRACKED
Initial Inspection Checklist may be formulated in an electronic database and maintained in that
database. If data is selected to be provided electronically to the Weapon System Manager and/or
their Representatives, the Data base program must be agreed to by both the Contractor and the
Weapon System Manager and/or their representative.
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b. Test equipment identified in TM 09062A-14/1 shall be used to determine that assemblies
and subassemblics meet prescribed reliability, performance, and work requirements. In those
cases when conformance to the SOW cannot be certified through existing inspection and testing
procedures and by use of diagnostic equipment, the assembly shall be removed, disassembled,
inspected, tested and repaired to the degree necessary to assure full conformance with this SOW.
TRACTOR, FULL TRACKED will be operational tested 100 per cent in accordance with
Sections 4.1 and 4.2 of this SOW.

d. Oil seals and gaskets leakage. Evidence of lubricating or hydraulic oils passing through
or around a seal is in itself not a defect; however, consideration must be given 1o the fluid
capacity in the item being checked/inspected. Inspection shall normally be performed durimg and
immediately following operational test, but not sufficient duration to allow the fluids fo return to
ambient temperatures. The following shall be used as a guide in determining degree of oil loss:

(1) Class I - Seepage of fluid (indicated by wetness or discoloration) not great enough to
form drops.

(2) Class II - Leakage of fluid great enough to form drops, but not enough to cause drops
to fall from the item being checked/inspected.

(3) Class III - Leakage of fluid great enough to form drops that fall from the item being
checked/inspected.

A CLASSIOR II LEAK, EXCEPT FUEL SYSTEM, BRAKE SYSTEM, AND POWER
STEERING SYSTEMS IS AN ACCEPTABLE CONDITION AT ANY TIME AND DO NOT
REQUIRE CORRECTIVE ACTION.

3.3.2 PHASE II - IROAN. After pre-induction tests and inspections have been completed,
repair of the TRACTOR, FULL TRACKED shall be accomplished in accordance with this SOW
and the TRACTOR, FULL TRACKED Technical Manual 09062A-14/1. Deficiencies noted on
the Initial Inspection Checklist during Phase I shall be repaired/replaced. Components or
assemblies shall not be disassembled for replacement of mandatory parts unless that part has
failed, or the component assembly wherein the part is located is disassembled for repair.

a. SERVICE AND PARTS MANUAL. The Service and Parts Manuals listed below
contain special tools, repair procedures, and repair parts for the complete TRACTOR, FULL
TRACKED. Repair procedures contained in these manuals are to be used to repair deficiencies
identified on the Initial Inspection Checklist.

T™M 09062A-14/1 Operator, Organizational and Intermediate Maintenance
Manual

TM 09062A-14/1 W/CH1-2 Change 1 and 2 to Operator Organization and Intermediate
Maintenance Manual.

T™ 09062A-14/1 CH 03 Change 3 to Operator Organization and Intermediate
Maintenance Manual.
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SL-4-09062A Repair Parts List for Tractor, Full Tracked, Low Speed
SL-3-09085A Tool Kit, Special Purpose for T5 Tractor

b. DETAILED MECHANICAL WORK.

TRACTOR, FULL TRACKED received for IROAN shall be repaired in accordance with the
following paragraphs. All discrepancies noted on the Initial Inspection Checklist shall be
repaired/replaced.

The Service and Parts Manuals listed may contain provision for corrosion control, painting, and

packaging. Provisions for corrosion control, painting. and packaging is provided within this
SOW and shall be the superseding requirement.

¢. HARDWARE.

(1) Replace broken, unserviceable and/or missing hardware, including nuts, bolts,
screws, washers, tum lock fasteners, safety, and one-time use items, in accordance with the
IROAN. Unserviceable would include any of the above that failed to function properly.

(2) Ensure proper hardware locking devises are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless
specifically prohibited.

(4) Hardware used in this IROAN shall be in accordance with existing technical
publications.

d. Vehicle Track Pins and Bushings.

Track pins and bushings can be replaced with new components, or tumed wet. Dry turning is not
permitted under provisions of this SOW. Class I and Class II leakage of pin seals 1s also
permitted.

NOTE: Definition of “wet turn”/”dry turn”” and procedures for turning pins can be
found in TM 09062A-14/1, Paragraph 4/118.

e. Hydraulic Cylinder Wiper Rings.

Wiper rings shall not be replaced for cosmetic purposes only. Hairline cracks, common weather
surface cracks, slight abrasions on the wiper rings 1s not justification for the rings to be replaced
and the cylinders rebuilt under the IROAN concept and the provisions of this SOW. Wiper rings
shall not be broken or loose. During the Tractor Pre-induction inspection and final acceptance
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inspection, wiper rings must demonstrate correct function ability or be considered as failed.
Wiper rings will be replaced 100% during hydraulic cylinder rebuild.

f. Rust Proofing and Painting.

Rust proofing does not apply to processing of fuel tanks, radiators, engine, transmission, vehicle
suspension, transfer, and axles. Repair all body and rust damage before rust proofing vehicle.
All vehicles shall be rust proofed as required.

(1) Clean area with either steam or high-pressure water to remove dirt and loosen
corrosion.

(2) Treat affected (corroded) areas with phosphoric fog.
(3) Clean in accordance to paragraph a.

(4) Apply MIL-C-81309 TYPE 1, a water displacing corrosion inhibitor to the
affected areas.

(5) Prime and paint per latest edition of TM 4750-15/1.
Procedures for corrosion prevention and control are in accordance with TM 3080-34.

All vehicles requiring repainting shall be painted with CARC paint and have 3-CCP Touch up
applied. Painting is authorized 100 percent for corrosion control when the cost of touch up
painting exceeds the cost of 100 percent. Paint color will be provided by the Weapon System
Manager, Code 837-2 and/or their representative upon induction of the vehicles into the repair
cycle

g. DATA PLATES AND DECALS.

Each IROANed TRACTOR, FULL TRACKED shall have an IROAN data plate affixed next to
the existing vehicle data plate after vehicle has completed the repair cycle. The data plate shall
meet the requirements of MIL-STD-130 and TM 4750-15/1. The IROAN data plate shall
contain the following information:

VEHICLE SERIAL NO.

REPAIRED IN ACCORDANCE WITH SOW-01-837-2-09062A-2/1.
CONTACTOR FACILITY

DATE .

VEHICLE HOUR METER READING AT TIME OF IROAN

3.3.3 PHASE 111 - INSPECTION, TESTING AND ACCEPTANCE.
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a. Inspection, testing and acceptance of the TRACTOR, FULL TRACKED shall be
conducted in accordance with provisions of this SOW and TM 09062A-14/1.

b. The Contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are available to complete the final acceptance. Acceptance tests shall be
held at the Contractor’s facility. The Weapon System Manager, MARCORLOGBASES Albany
Code 837-2 and/or their representatives shall be given a miimum of two weeks notice prior to
beginning acceptance testing. The test area shall make sure all safety rules are incorporated.
(Test area clearly defined, limited access to unauthorized vehicle and foot traffic, ete.).

¢. The Contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. The Weapon System Manager, MARCORLOGBASES Albany, Code 837-2
and/or their representatives may require the Contractor to report tests or portions thereof, if the
original tests fail to demonstrate compliance with this SOW.

d. Acceptance testing on all TRACTOR, FULL TRACKED repaired under the
provisions of this SOW shall be accomplished in accordance with TM 09062A-14/1

e. Vehicle Markings. Registration numbers and other markings shall be applied in
accordance with MIL-STD- 642. Lifting and tie down attachments shall be identified with one-
inch letters indicating " SLING POINT" or "TIE DOWN".

f. Instruction Plates. The TRACTOR, FULL TRACKED shall be equipped with
instruction plates suitably located, describing any special or important procedures to be followed
in operating and servicing the equipment, Plates shall be of a material which will last and remain
legible for the life of the equipment, and shall be securely affixed thereto with nonferrous screws,
rivets or bolts of not less than 1/8 inch diameter.

NOTE

Reading of hour meters that require replacement during the IROAN are to be recorded as
information o be included in the record jacket of that vehicle. The vehicle record jacket is also
to be annotated that these components were replaced during the IROAN and the reading
annotated on the IROAN data plate is that of the hour meter that required replacement.

g. RECORD JACKET:

All major equipment or components serial numbers that are replaced during the IROAN are to
be identified by the Contractor for entry in the record jacket of the TRACTOR, FULL
TRACKED (This include engines, transmissions, etc.).

Information will list the TRACTOR, FULL TRACKED serial number, name of
equipment/component(s) replaced, serial number of deficiency equipment/component(s), serial
number of replacement equipment/component(s), and if the equipment/component(s) 1s new or
rebuilt.
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3.3.4 PHASE 1V - PACKAGING HANDLING STORAGE AND TRANSPORTATION
{PHS&T).

(a) The Contactor shall be responsible for preservation and packaging of items
being repaired under the terms of this statement of work. Items being prepared for long term
storage shall be Level A requitements of ATDP-2241. Items scheduled for domestic shipment,
immediate use, or shipment or overseas destinations with the exception of Maritime
Prepositioned Forces (MPF), shall be Level B, Drive-on/ Drive-off. Items being prepared for
overseas shipment shall have a label affixed which rcads, “NOT FOR WEATHER DECK
STOWAGE.” Items scheduled for shipment to MPF shall be Level B, MPF Modified Drive
Away.

b. The Terms Drive-on/Drive-off and MPF Modified Drive Away are defined as follows:

{(1). Drive-on/Drive-off: Batteries will be hot and disconnected from vehicle
electrical system. Terminals and leads will be taped. Fuel tank will be filled % full. The air
intake system, exhaust and brake systems, drive train and gauges are to be depreserved.

(2). MPS Modified Drive Away: Batteries shall be hot and connected to vehicle
electrical system. Fuel tank shall filled % full of JPS. The air intake system, exhaust and brake
systems, drive train and gauges are to be depreserved. Fire extinguisher bracket and seats (all)
shall be installed.

¢. Marking shall be in accordance with MIL-STD-129
d. The Marine Corps will provide the contractor with the shipping address(es) for delivery of
the repaired equipment. The contractor shall be responsible for arranging for shipment to the pre
designated site(s). The Marine Corps will be responsible for transportation costs associated with
shipping equipment to and from the contractor.

3.4 CONFIGURATION MANAGEMENT

3.4.1 CONFIGURATION STATUS ACCOUNTING (CSA).

a. The following approved Modification Instructions shall be applied during Phase II of
the IROAN process:

MI-09062A-25/1 Procedures for Installing Retrofit Kits

MI-09062A-25/3 Installation of Fan Disconnect Switch Guard

b. The Contractor shall determine the application status of approved configuration
changes by visual inspections to the extent possible. The Weapon System Manager

MARCOROGBASES Albany, Code 837-2 will identify the configuration changes to be
inspected by furnishing a Configuration Checklist (Appendix A) to the Contractor. The
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Contractor shall use one checklist for the TRACTOR, FULL TRACKED to record the ispection
findings along with other required data.

¢. The Contractor shall record serial numbers of the assembhes listed on the
Configuration Inspection Checklist. The Contractor shall record the information on the same
form that was used to record the application status of configuration changes.

3.4.2 CONFIGURATION CONTROL. The configuration baseline for the TRACTOR,
FULL TRACKED is established by System Specifications and/or Purchase Description. The
components contained in applicable IROAN Standards, Technical Manuals and Modification
Instructions are a direct reflection of the vehicle’s approved baseline and shall be considered
under formal Government configuration control. Configuration changes to the established
baseline shall not be permitted unless receiving authorization by the approving authority or
delegated representative. When deemed necessary to depart from the approved baseline, the
Contractor shall prepare and submit a Request and Deviation and Request for Waiver using MIL-
STD-973, paragraphs 5.4.3 and 5.4.4., subparagraphs and appendix E as guidance.

3.5 GOVERNMENT FURNISHED EQUIPMENT ACCOUNTABILITY (GFE).

GFE is government owned equipment authorized by contract for use by a
commercial/government contractor. It is neither consumed during production nor incorporated
into any product. GFM is materiel furnished to a contractor that will be consumed during the
course of production or incorporated into product being manufactured/remanufactured under a
contract/ statement of work. In the event the Marine Corps does have GFE/GFM requirements,
the Management Control Activity (MCA/Code 827-2), Marine Corps Logistics Bases, Albany,
Georgia, will coordinate required GFE and will maintain a central control on Marine Corps
assets in the Contractor’s possession. The MCA will forward a GFE Accountabilily agreement
to the Contractor Facility for signature to establish a chain of custody and property
responsibilities for Marine Corps assets. The Contractor shall report receipt of all GFM and
report consumption of GFM to the MCA.

3.6 CONTRACTOR FURNISHED MATERIEL (CFM).

The Marine Corps has adopted the Navy's procedures regarding Contractor Furnished Materiel
(NAVICPINST 4491.2A). In the event that Contractor Furnished Materiel is required for repair
parts, the contractor shall requisition through the DOD Supply System. DOD 4000.25-1-M,
(MILSTRIP) Chapter 11 authorizes contractors to requisition through the DOD Supply System

3.7 QUALITY ASSURANCE PROVISIONS

The performances of the Contractor and the quality of work delivered, material provided and
documents written shall be subject to in-process review and inspection by the Weapon System
Manager, MARCORLOGBASES Albany, Code 837-2 and/or their representatives during
contract performance. Inspection may be accomplished at any work location. Authorized
Weapon System Manager, MARCORLOGBASES Albany, Code 837-2 representatives shall be

10
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permitted to observe the work/task accomplishment or to conduct inspections at all reasonable
hours within contractor normal working hours. Acceptance tests shall be held in-plant.
Inspection by Weapon System Manager MARCORILOGBASES Albany, Code 837-2 and/or their
representatives of all acceptance tests plans, materials and associated lists furnished hereunder
does not relieve the Contractor from any responsibility regarding defects or other failures to meet
contract requirements which may be disclosed prior to final acceptance.

The Contractor shall provide and maintain a Quality System that as a minimum, adheres to the
requirements of ANSI/ISO/ASQC Q9002-1994 Quality System Maodel for Quality Assurance in
Production, Installation, and Servicing. The Contractors work shall be subject to in-process
reviews and inspections for compliance with Quality Systems by Weapon System Manager,
MARCORLOGBASES Albany, Code 837-2 and/or their representatives. Noncompliance with
procedures resulting in degraded quality of work may result in a stop-work order requiring action
by the Contractor to correct the work performed and to enforce compliance with quality
assurance procedures or face contract termination. Notwithstanding such Weapon System
Manager, MARCORLOGBASES Albany, Code 837-2 and/or their representative’s inspection, it
shall be the Contractor responsibility to ensure that the entire system meets the performance
requirements delineated and addressed in the TRACTOR, FULL TRACKED TM 09062A-14/1.

Quality assurance operations performed by the Contractor shall be subject to the Weapon System
Manager, MARCORLOGBASES Albany, Code 837-2 and/or their representatives’ verification
at any time. The Weapon System Manager, MARCORLOGBASES Albany, Code 837-2 and/or
their representatives’ verifications can include, but shall not be limited in any matter, to the
following:

a. Inspection of materials, products, assemblics, and documentation to assess compliance
with quality standards.

b. Surveillance of operations to determine that quality assurance, practices, methods, and
procedures are being properly applied.

c. Inspections of deliverable products to assure compliance with all requirements of the
TRACTOR, FULL TRACKED, this SOW, and applicable documents used herein.

d. Failure of the Contractor to promptly correct deficiencies discovered, shall be a reason
for suspension of acceptance until corrective action has been made.

3.8 ACCEPTANCE.

The performance of the Conractor and the quality of work delivered, including all equipment
furnished and documentation written or compiled, shall be subject to in-process review and
inspection during performance. Inspection may be accomplished in-plant or at any work site or
location, and Marine Corps Weapon System Manager, MARCORLOGBASES Albany, Code
837-2 and/or their representatives shall be permitted to observe the work or to conduct inspection
at alt reasonable hours within the repair facilities normal working hours. Final inspection and

11
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acceptance testing shall be conducted at the Contractor facility. Finally acceptance shall be
conducted on 100 percent of items to verify that the units meet all requirements.

The TRACTOR, FULL TRACKED IROANed under the provisions of this SOW shall be
accomplished in accordance with TM-09062A-14/1, Final Inspection Checklist, and provisions
of this SOW.

3.9 REJECTION.

Failure to comply with any of the specified requirements listed herein shall be reason for
rejection by Marine Corps Weapon System Manager, MARCORLOGBASES Albany, Code 837-
2 and/or their Representative. The Contractor shall, at no additional cost to
MARCORLOGRBASES, Albany Georgia, provide the following:

a. Develop an approach for modification or correction of all deficiencies.

b. On approval of a documented approach, the Contractor shall correct the deficiencies
and repeat verification until acceptable compliance with acceptance test procedures is
demonstrated.

4.0 REPORTS.

The following reports shall be provided to the Weapon System Manager and/or their
representative. Reports shall be forward to: ATTN: Weapon System Manager (Code 837-2),
814 Radford Blvd, Marine Corps Logistic Bases, Albany Ga., 31704-1128.

4.1 Initial Inspection Checklist. The Contractor shall provide one copy, per vehicle of the Initial
Inspection Checklist for each TRACTOR, FULL TRACKED repaired. These documents shall
be available during final acceptance testing. One copy of each document shall be provided to
MARCORLOGBASES, Albany, Georgia, Code 837-2 after final acceptance of the TRACTOR,
FULL TRACKED.

4.2 Final Inspection Checklist. The Contractor shall provide one copy, per vehicle, of the Final
Inspection Checklist for each TRACTOR, FULL TRACKED repaired. The report shall be
available for review during the final acceptance testing. One copy of each document shall be
provided to MARCORLOGBASES, Albany, Georgia, Code 837-2 after final acceptance of the
TRACTOR, I'ULL TRACKED.

4.3 Configuration Checklist. The Contractor shall provide one copy, per vehicle, of the
Configuration Checklist for each TRACTOR, FULL TRACKED repaired. The report shall be
available for review during the final acceptance testing. One copy of each document shall be
provided to MARCORL.OGBASES, Albany, Georgia, Code 837-2 after final acceptance of the
TRACTOR, FULL TRACKED.

12
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CONFIGURATION CHECKLIST
TRACTOR, FULL TRACKED
WITH ANGLE BLADE AND WINCH
MODEL MCI1150E, NSN 2410-01-254-1667

Vehicle Serial Number

Engine Serial Number: Original Replacement
Transmission Serial Number Original Replacement
Modification Instruction: Applied Prior to IROAN Applied During IROAN

MI 09062 A-25/1

MI 05062A-25/3

APPENDIX A



CONTRACT DATA REQUIREMENTS LIST

(! Data ftem}

Form Approved
OMB No. 1704-0188

The Public reporting burden far this collection of information is authorized to average 110 hours per response, including the time for reviewing instructions , searching existing data sources. gathering and
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